

Vincent J. Polistina, PE, PP, CME
Ronald N. Curcio, PE, PP
Jennifer L. Heller, PP, AICP
Charles J. Kaenzig, PE
Matthew F. Doran, PE, PP, CME
Deborah Wahl, PE, PP



Civil / Municipal Engineering
Site Plan and Subdivision Design
Surveying
Land Use Planning
Water and Wastewater Design
Environmental Consulting
Inspection / Construction Management

Memorandum

To: All Bidders

From: Vince Polistina, PE 

Re: **Great Creek Sanitary Main and Lateral Repair**
Delay to Bid Opening Scheduled for February 24, 2026
Contract No. 90
PA No. 5801.49

Please be advised that due to the inclement weather and impact on ability of bidders to obtain bid bonds and other items required to be included with bids, Galloway Township will be delaying the opening of bids for the above referenced project one (1) week to Tuesday, March 3rd, 2026.

The new bid opening time / date will be Tuesday, March 3rd, 2026, at 9 am at the Galloway Township Municipal Complex at 300 E. Jimmie Leeds Road, Galloway, New Jersey 08205. Any bids received before March 3rd will remain unopened until the new bid opening date.

Any questions, please feel free to call.

Cc: Chris Johansen, Township Manager
Kelli Danieli, Township Clerk